
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2

DATED 5/05/2006

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum by entering the date, which appears at the top of 
this letter on the Addendum Acknowledgement Form, contained in your bid proposal.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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Control 2025-01-011, ETC.
Project IBR 2003(720), ETC.
Highway FM 1684
County REFUGIO
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: IBR 2003(720)          CONTROL: 2025-01-011                   
               COUNTY:  REFUGIO                                                       
               LETTING: 05/09/2006                                                    
               REFERENCE NO: 0505                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 3 OF 5                                             ) 
        X  GENERAL NOTES (SH. NO.: C                                                  
                                                                                    ) 
        X  SPEC LIST   (SH. NO.: 1-3 THRU 3-3                                       ) 
        X  SPECIAL PROVISIONS:                                                        
           ADDED: 496-009,   497-007                                                  
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: PLAN SHEETS:2, 6A-6G, 7, 44, 70A-70D                                
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        PROPOSAL:                                                                     
                                                                                      
        BID SHEET 3-5:                                                                
        ADDED SPL PRV 009 TO ITEM 496-009                                             
        ADDED BID ITEM 497-2001                                                       
                                                                                      
        GENERAL NOTES SHEET C:                                                        
        ADDED NOTE FOR ITEM 6,496,497 TEXT SHIFTED FROM PAGE TO DUE TO NOTE           
        NOTE BEING ADDED.                                                             
                                                                                      
        SPEC LIST                                                                     
        PAGE 1-3 ADDED ITEM 497                                                       
        PAGE 2-3 ADDED SPL PROVISIONS 496-009 & 497-007                               
        PAGE 3-3 TEXT SHIFTED DUE TO ABOVE ADDITIONS                                  
                                                                                      
        PLAN SHEETS                                                                   
        SHEET 2 (INDEX OF SHEETS) ADDED SHEETS 70A-70D.                               
                                                                                      
        SHEET 6A THRU 6G ADDED NOTE FOR ITEM 6,496,497. TEXT SHIFTED FROM             
        PAGE TO PAGE.                                                                 
        DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
        (INCLUDING PLANS SHEET CHANGES)                                               
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       SHEET 7:                                                                      
       ADDED SPL PROVISION 009 TO BID ITEM 496                                       
       ADDED BID ITEM 497 2001                                                       
                                                                                     
       SHEET 44:                                                                     
       REVISED THIRD PARAGRAPH UNDER GENERAL NOTES, ON LOWER RIGHT HAND SIDE OF      
       PAGE                                                                          
                                                                                     
       SHEET 70A THRU 70D ADDED                                                      
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT IBR 2003(720)       , ETC. TxDOT
COUNTY  REFUGIO FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2002 001 PREPARING ROW
DOLLARS

and CENTS

STA 14.700 1

110 2001 EXCAVATION (ROADWAY)

DOLLARS
and CENTS

CY 1,565.000 2

132 2008 EMBANKMENT (FINAL)(DENS CONT)(TY D)

DOLLARS
and CENTS

CY 375.000 3

164 2023 CELL FBR MLCH 

SEED(PERM)(RURAL)(CLAY)
DOLLARS

and CENTS

SY 3,484.000 4

164 2029 CELL FBR MLCH SEED(TEMP)(WARM)

DOLLARS
and CENTS

SY 3,484.000 5

168 2001 VEGETATIVE WATERING

DOLLARS
and CENTS

MG 14.900 6

247 2041 FL BS (CMP IN PLC)(TY A GR 1)(FNAL POS)

DOLLARS
and CENTS

CY 1,198.000 7

314 2001 EMULS ASPH (BS OR SUBGR TRT)(SS-1)
DOLLARS

and CENTS

GAL 1,390.000 8

316 2220 AGGR(TY-PB GR-3S SAC-B)
DOLLARS

and CENTS

CY 50.400 9

316 2222 AGGR(TY-PB GR-4S SAC-B)
DOLLARS

and CENTS

CY 37.800 10
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316 2402 ASPH (AC-5, AC-10, CRS-2, OR HFRS-2)
DOLLARS

and CENTS

GAL 2,586.000 11

334 2054 HMCL ACP TY-C SAC-B AC-1.5

DOLLARS
and CENTS

TON 30.000 12

400 2005 CEM STABIL BKFL

DOLLARS
and CENTS

CY 265.000 13

409 2014 PRESTR CONC PIL (16 IN SQ)(HPC)

DOLLARS
and CENTS

LF 984.000 14

420 2041 003 CL C CONC (ABUT)(HPC)
DOLLARS

and CENTS

CY 55.200 15

422 2003 REINF CONC SLAB (HPC)(CL S)
DOLLARS

and CENTS

SF 3,520.000 16

425 2002 PRESTR CONC BEAM (TY B)
DOLLARS

and CENTS

LF 298.350 17

428 2001 CONC SURF TREAT (CLASS I)

DOLLARS
and CENTS

SY 366.000 18

432 2002 RIPRAP (CONC)(5 IN)

DOLLARS
and CENTS

CY 116.000 19

432 2040 RIPRAP (MOW STRIP)(5 IN)

DOLLARS
and CENTS

CY 58.500 20

450 2003 RAIL (TY T203)
DOLLARS

and CENTS

LF 156.000 21

PROPOSAL SHEET
PROJECT IBR 2003(720)       , ETC. TxDOT
COUNTY  REFUGIO FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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450 2007 RAIL (TY T501)
DOLLARS

and CENTS

LF 132.000 22

454 2005 ARMOR JOINT (WITH SEAL)

DOLLARS
and CENTS

LF 56.000 23

496 2009 009 REMOV STR (BRIDGE 0-99 FT LENGTH)

DOLLARS
and CENTS

EA 2.000 24

497 2001 007 SALV MATRL (CREDIT ITEM)

DOLLARS
and CENTS

LS 1.000 25

500 2001 002 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 26

502 2001 022 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 10.000 27

506 2001 ROCK FILTER DAMS (INSTALL) (TY 1)

DOLLARS
and CENTS

LF 145.000 28

506 2009 ROCK FILTER DAMS (REMOVE)
DOLLARS

and CENTS

LF 145.000 29

506 2017 CONSTRUCTION EXITS (INSTALL) (TY 2)
DOLLARS

and CENTS

SY 320.000 30

506 2019 CONSTRUCTION EXITS (REMOVE)
DOLLARS

and CENTS

SY 320.000 31

PROPOSAL SHEET
PROJECT IBR 2003(720)       , ETC. TxDOT
COUNTY  REFUGIO FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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506 2034 TEMPORARY SEDIMENT CONTROL FENCE
DOLLARS

and CENTS

LF 352.000 32

540 2001 MTL W-BEAM GD FEN (TIM POST)

DOLLARS
and CENTS

LF 450.000 33

540 2011 MTL BEAM GD FEN TRANS (THRIE-BEAM)

DOLLARS
and CENTS

EA 8.000 34

544 2005 001 GDRAIL END TRT(INST)(WOOD POST)(TY II)

DOLLARS
and CENTS

EA 8.000 35

644 2060 REMOVE SM RD SN SUP & AM
DOLLARS

and CENTS

EA 4.000 36

658 2241 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2(BI)
DOLLARS

and CENTS

EA 24.000 37

658 2256 INSTL DEL ASSM (D-SW)SZ 2(WC) GND(BI)
DOLLARS

and CENTS

EA 5.000 38

658 2259 INSTL DEL ASSM (D-SW)SZ  (TYC)CTB(BI)

DOLLARS
and CENTS

EA 12.000 39

658 2320 INSTL OM ASSM (OM-3L)(TWT)WS

DOLLARS
and CENTS

EA 4.000 40

658 2324 INSTL OM ASSM (OM-3R)(TWT)WS

DOLLARS
and CENTS

EA 4.000 41

672 2015 REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 36.000 42

PROPOSAL SHEET
PROJECT IBR 2003(720)       , ETC. TxDOT
COUNTY  REFUGIO FORM 234-B I-61-5M

ALT

ITEM-CODE
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4160 2001 FIBER REINFORCED PLASTIC BEAMS
DOLLARS

and CENTS

LF 397.360 43

6038 2001 PORTABLE CHANGEABLE MESSAGE SIGN

DOLLARS
and CENTS

DAY 240.000 44

6110 2010 REF PAV MRK TY I (W)(4")(SLD)(100 MIL)

DOLLARS
and CENTS

LF 2,934.000 45

6110 2057 REF PAV MRK TY I (Y)(4")(SLD)(100 MIL)

DOLLARS
and CENTS

LF 2,934.000 46

PROPOSAL SHEET
PROJECT IBR 2003(720)       , ETC. TxDOT
COUNTY  REFUGIO FORM 234-B I-61-5M

ALT

ITEM-CODE
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Project:      Control:  2025-01-011, ETC. 
 
County:  Refugio    
 
Highway:  FM 1684  
 
GENERAL NOTES: 
 
Prior to the contract letting, prospective bidders may request to view the earthwork 
design cross sections at the Sinton Area Office. Request for viewing should be made 24 
hours in advance to the Sinton Area Engineer. Reproducible earthwork cross sections will 
be available for borrowing by the copying-service companies for the purpose of making 
copies for the prospective bidders, at the prospective bidder’s expense. (24 hour advanced 
notice will be required). The cross section information will be in ASCII print format on 
computer diskette.  
 
Upon request, the successful bidder will be furnished with one copy of the design cross-
sections used to estimate earthwork quantities. This information will be in ASCII print 
format on a compact disk. If additional copies are needed they will be furnished at the 
Contractor’s expense. 
 
Unless otherwise approved by the Engineer, the Contractor will not be permitted to 
commence work on the roadway before sunrise and shall so arrange the work so that no 
machinery shall be on the road after sunset. 
 
The Contractor shall provide for safe and convenient ingress and egress to abutting 
property, highway, public road and street crossings for all vehicles.  The Contractor shall 
advise the Engineer in advance as to his proposed methods for accommodating traffic 
during construction at all locations and these methods shall be approved by the Engineer 
before any portion of an existing road or street is removed or disturbed. 
 
At the end of each working day, the Contractor shall patch any existing open cuts in the 
roadway surface which will be open to traffic during non-working hours. This work will 
not be paid for directly but shall be considered subsidiary to various bid items.  
 
The Contractor will take appropriate measures to protect all adjacent property from any 
damage.  If any damage occurs, the Contractor will restore the damaged property to a 
condition equal to its existing condition.  This work shall be done at the Contractor’s own 
expense. 
 
No person or tool will be permitted within 8 feet of high voltage electrical lines (600 
volts or greater) unless arrangements have been made with the power company. No 
equipment will be permitted within 10 feet of high voltage electrical lines unless there are 
warnings posted and an insulated guard is attached to the boom or bucket. The Contractor 
shall notify the Engineer if there are any conflicts with high voltage electrical lines.  
 
Any damage caused to the stream channel by construction activities will be repaired to 
original condition or as approved by the Engineer.  This work shall be considered 
incidental to the various work items involved. 

 General Notes Sheet A 
 



Project:      Control:  2025-01-011, ETC. 
 
County:  Refugio    
 
Highway:  FM 1684  
 
 
Materials larger than 4 inches in size within the limits of the Right of Way and not 
incorporated in the finished roadway embankment shall be removed from the Right of 
Way and disposed of in a manner suitable to the Engineer at the entire expense of the 
Contractor. 
 
Water required for curing base materials, maintenance of roadway and dust control shall 
not be paid for directly, but shall be considered subsidiary to the various Contract Items. 
Water shall conform to Item 204 except for measurement and payment. 
 
The locations of utilities, either underground or overhead shown within the limits of the 
right-of-way are approximate only, and shall be verified by the Contractor before 
beginning construction. This work shall not be paid for directly, but will be considered 
subsidiary to the various bid items. Prior to beginning any excavation work in the area of 
existing utilities, the Contractor shall contact the utility companies for exact locations to 
prevent any damage or interference with present facilities. The Texas One Call System 
shall be notified at the following toll free number:  (1-800-245-4545). This action 
however, shall in no way be interpreted as relieving the Contractor of their responsibility 
under the terms of the Contract as set out in the plans and specifications. The Contractor 
shall repair any damage caused by their operations, deemed the Contractors liability by 
the Engineer, at their own expense and shall restore facilities to service in a timely 
manner. All information concerning utility verification shall be provided to the Engineer.  
 
In the event utility lines needing unforeseen adjustments are encountered, the Contractor 
shall prosecute the work in such a manner and sequence as to allow adjustments to be 
done by others. An extension of working time may be granted, if necessary in the opinion 
of the Engineer. 
 
In those instances where fixed features require, the governing slopes for the project may 
be varied from between the limits and to the extent determined by the Engineer. 
 
ITEM 5  
 
Benchmark locations and elevations are shown on the plan and profile sheets.  The 
Contractor will use construction surveying Method C on this project.  Additionally, the 
Contractor will offset the proposed centerline before starting any surfacing and/or 
grading operations. The offset line will be at a distance such that it is not affected by 
construction activities. It will consist of a positive system of stakes and hubs at 100-foot 
intervals, or an alternative system as directed and/or approved by the Engineer. This 
offset line will be maintained throughout the project duration. 
 
The Contractor shall be responsible for marking stations, every 100 feet, and maintaining 
such markings for the duration of the project.  The Contractor will reestablish the 
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Project:      Control:  2025-01-011, ETC. 
 
County:  Refugio    
 
Highway:  FM 1684  
 
roadway centerline for surface treatments and striping operation. No direct compensation 
will be allowed for this work; as such work is to be considered subsidiary to the various 
bid Items of the Contract. 
 
ITEM 6 
 
Inspection of work accomplished in concrete product plants normally will be handled as 
follows. Precast pipe will be inspected by TxDOT’s Materials and Test Division. Any 
precast units that are cast in precasting yards where bridge components or pipe are being 
cast will be inspected by TxDOT’s Materials and Test Division.  Any precasting yards 
supplying precast units to the projects outside of the Corpus Christi District will be 
inspected by TxDOT’s Material and Test Division. All other precast units will be 
inspected by the Area Engineer.  
 
ITEMS 6, 496, & 497 
 
The Department will obtain the services of a Environmental Specialty Contractor to 
remove the paint in any areas that the Construction Contractor is going to have to cut the 
steel beams in order to remove them.   
 
ITEM 8 

 
Working Days (Calendar Days) will be computed and charged in accordance with Article 
8.3.A.1 Five-Day Workweek. 
 
The Contractor will submit a proposed schedule of work using the Critical Path Method 
(Precedence Diagram Method), using Primavera Project Schedule Software or Sure-Trak 
Project Schedule Software. Monthly updates will be required and will be submitted 
within three (3) working days at the beginning of every month. The updates must include 
the daily production rates of all work done for the time period. 
 
The Contractor's attention is brought to the fact that other contracted projects may be 
under construction concurrently within the same limits of this project. This includes 
utility work performed by the utility companies or their respective Contractors. 
 
The Contractor will only be allowed to work on one location (Structure) at a time. The 
Contractor will only be allowed to close the roadway to thru traffic at one location 
Structure Location) at a time. 
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Project:      Control:  2025-01-011, ETC. 
 
County:  Refugio    
 
Highway:  FM 1684  
 
ITEM 9 
 
The Contractor must submit material-on-hand payment requests at least three (3) working 
days prior to the end of the month for payment on that month’s estimate.  All requests 
shall be submitted through the prime Contractor. 
 
ITEM 100 
 
The Contractor shall not begin any clearing operations until the Engineer has established 
and defined the trees and areas of vegetation that should not be removed or disturbed by 
construction activities.  To ensure that these areas are not disturbed, the Contractor will 
be required to place protection fencing as shown in the plans or as directed by the 
Engineer. 
 
All right of way clearing operations will be coordinated with the project’s SW3P and as 
directed/approved by the Engineer. 
 
Any tree removal work shall be performed between November 1 through the end of 
February to avoid the migratory bird nesting season unless otherwise directed by the 
Engineer.  Any tree trimming or removal work between March 1 through October 31 
requires that a nesting bird survey be performed by a qualified environmental specialist 
prior to the work being performed.  If nests are present, the Contractor shall not trim or 
remove the tree. 
 
The removal and disposal of fence, wood/metal posts and wire shall be considered 
subsidiary to Item 100, “Prep R.O.W.”. 
 
ITEM 110 & 132 
 
Original cross section data used in estimating quantities for excavation and embankment 
were developed by field survey. 
 
Prior to excavation and placement of embankment, the top soil (approx. 4-inch depth) 
within the areas to be disturbed will be bladed into a windrow outside the limits of the fill 
slope or as directed by the Engineer.  After all grading has been completed, the top soil 
(approx 4-inch depth) will be spread over the disturbed areas that will not receive 
concrete riprap.  This work will not be paid for directly, but will be considered subsidiary 
work to the various bid items. 
 
The Contractor shall remove all excess embankment material at the completion of the 
project.  Removal of embankment material, including loading, hauling and disposal shall 
not be paid for directly, but shall be considered subsidiary to Item 132. All embankment 
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Project:      Control:  2025-01-011, ETC. 
 
County:  Refugio    
 
Highway:  FM 1684  
 
material removed shall become the property of the Contractor and shall be disposed of in 
an approved manner. 

 
ITEM 164 
 
Seeding limits shall conform to the details as shown in the plans and any other areas 
which are disturbed by the Contractor's operation shall be seeded as deemed necessary by 
the Engineer, at the Contractor's expense. 
 
Warm season plant dates are January 15 through September 1.  The pure live seed planted 
(lbs/ac) shall be as follows: 
 

 
 
 

PERMANENT RURAL SEEDING MIXTURE 
Jan 1- May 1  

Seed Rate (lbs/ac) 
Green Sprangletop 0.3 
Bermudagrass 1.80 
Sideoats Grama (Haskell) 2.00 
Little Bluestem 1.50 
Plains Bristlegrass   1.00 

 
TEMPORARY COOL SEASON SEEDING MIXTURE 

Sept 1- Nov 30  
Seed Rate (lbs/ac) 
Oats    72.0 

  
 TEMPORARY WARM SEASON SEEDING MIXTURE 

May 1- Aug 30  
Seed Rate (lbs/ac) 
Foxtail Millet 34.0 

 
No seeds should be covered by more than 1/4 inch of topsoil.  Seed may be rolled with a 
corrugated roller.  No light disking will be permitted as a method to cover seed with soil. 
 
The tacking agent for this item shall be a mixture of approximately 50 percent SS-1 and 
50 percent water.  Water for the tacking agent mixture will not be paid for directly, but 
shall be considered subsidiary to this Item.  The rate of application shall be 0.10 gal/sy or 
as directed by the Engineer. 
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Project:      Control:  2025-01-011, ETC. 
 
County:  Refugio    
 
Highway:  FM 1684  
 
The Contractor shall notify the Engineer in a timely manner of the unavailability of any 
of the seed mixture; in the event of unavailability of any of the seeding mixture, the 
Engineer shall modify the mixture to his satisfaction. 
 
ITEM 166 
 
The Contractor will furnish and apply fertilizer with NPK ratio of 16-8-8 at a rate of 100 
pounds of nitrogen per acre.  Include the cost of all labor, equipment and material 
required as subsidiary to the various bid items. 
 
 
ITEM 168 
 
Water all areas of project to be seeded. 
 
The Contractor will water at a rate of 1/4-inch of water per acre of seeded area every 
week for three months, unless otherwise directed by the Engineer. 
 
ITEM 247 
 
Flexible base material shall come from a source approved by the Engineer.  If the flexible 
base comes from a stockpile, the stockpile shall be tested before delivery on the road.  
The stockpile shall be built in lifts not to exceed 2 feet and in a manner as to obtain a 
minimum working face of not less than 10 feet and a maximum working face of not more 
than 20 feet.  Final acceptance of flexible base material will be from tests made from 
windrow samples and/or the stockpile. 
 
ITEM 300 & 302 
 
When emulsions are used as the precoat material, the precoated aggregate shall be 
adequately dried to the satisfaction of the Engineer. It will be the responsibility of the 
Contractor/Producer to provide adequate drying and curing periods before the delivery of 
the aggregates. The Engineer reserves the right to reject any precoated aggregate which is 
improperly coated or otherwise unsatisfactory for use. 
 
All of the coarse aggregates for roadway surfaces shall be a minimum class of "B" as 
published in the Aggregate Quality Monitoring Program Rated Source Quality Catalog. 
 
If siliceous aggregates are used, a maximum flakiness index of 17 as determined by Test 
Method Tex-224-F shall apply. 
 
If emulsion asphalt is used, the Engineer shall approve the pre-coat material for the 
aggregate. 
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Project:      Control:  2025-01-011, ETC. 
 
County:  Refugio    
 
Highway:  FM 1684  
 
 
ITEM 314 
 
Contractor will work the SS-1 asphalt material 2” to 3” into the flex base surface. The 
amount used will be within the percentile limits determined/approved by the Engineer 
and will not be less than 2 percent of the total mixture. 
 
Emulsified asphalt material will be a mixture of approximately 5% (SS-1) and 95% 
water.  Water for the emulsified asphalt will not be paid for directly, but will be 
considered subsidiary to Item 314. An application rate of 0.15 gal/sy will be used unless 
otherwise specified. 
 
ITEM 316 
 
Construction consists of a two (2) course surface treatment application.  The asphalt 
material and aggregate for each course of surface treatment shall be applied at the rates 
approved by the Engineer.  Asphalt material shall not be placed when general weather 
conditions, in the opinion of the Engineer, are not suitable. 
 
For this project, the asphalt season for placement of asphalt surface courses shall be from 
March 15 through November 15, unless otherwise approved by the Engineer in writing. 
 
Paper and other materials used for joints shall be picked up at the end of each work day. 
 
Contractor will remove raised pavement markers, and this work will be considered 
subsidiary to Item 316. 
 
Contractor will remove vegetation and blade pavement edges and this will be considered 
subsidiary to this Item. 
 
The type and grade of asphalt to be used for the two course surface treatment shall be 
AC- 5, AC-10, CRS-2 or HFRS-2 as approved by the Engineer. The Engineer will decide 
which asphalt will be used as field conditions warrant. The estimated quantity shown for 
the asphalt bid items is based on an average of the estimated rates of application between 
AC and emulsion. If emulsified asphalt is used, the precoat material for the aggregate 
shall be approved by the Engineer. 
 
Material rates shown are based on AC and may be adjusted by the Engineer depending on 
the material used, and the existing condition/type of the roadway surface. In the event 
emulsions are used, (if allowed) a minimum 24 hour curing period shall elapse before 
placing any subsequent asphalt courses. Because of the required curing period, the 
Contractor shall obtain approval from the Engineer before using emulsions. 
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Project:      Control:  2025-01-011, ETC. 
 
County:  Refugio    
 
Highway:  FM 1684  
 
The two course surface treatment will not be placed on the bridge deck where the 
concrete slab is exposed at Hearsdale Slough Structure (CSJ 2025-01-012). The two 
course surface treatment will be placed on Structure No. 2 (CSJ 2025-01-011) prior to the 
placement of the HMAC Cold Laid Ty C material. 
 
The Contractor will be required to set a string line for all surface treatment operations 
unless otherwise authorized by the Engineer. 
 
The Contractor's attention is directed to the fact that all aggregates furnished are subject 
to testing after delivery to the job site. 
 
The location of aggregate stockpiles shall be approved by the Engineer. The aggregate 
shall be free of excess surface moisture, as determined by the Engineer, before 
application. 
 
The asphalt distributor will be equipped with a hand hose in working condition for use as 
directed by the Engineer. 
 
The Contractor will be required to sweep and pick up excess aggregate from the roadway 
as directed by the Engineer.  
 
ITEM 400 
 
Material for cement stabilized backfill shall be a sandy material as approved by the 
Engineer.  Cement stabilized backfill shall consist of 2 sacks of cement, 94 lb./bag, and 1 
cubic yard of sandy material as approved by the Engineer. 
 
ITEM 420         
 
The Contractor will provide for the Department’s use one (1) laptop computer system for 
concrete batch plant inspection and this will be subsidiary to the various bid Items. 
 
The following software and hardware listed below or approved equal or better shall be 
provided: 
 
Software: 

Microsoft Windows XP Professional, Microsoft Office XP Professional or 
greater, Winfax Pro version 10.0 or greater, Winzip 9.0 or greater, Adobe Acrobat 
Reader 6.0 or greater, and McAfee Virus Scan 7.0 or greater to include updates 
for duration of project. 

 
Hardware: 

Laptop: 
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Project:      Control:  2025-01-011, ETC. 
 
County:  Refugio    
 
Highway:  FM 1684  
 

Intel Pentium 4 processor or better (3.0 GHz minimum) with 533 MHz or 800 
MHz front-side bus, one GB minimum of DDR RAM, 40 GB hard drive or 
greater with rpm speed of 5400 or greater, display of 15 inches or greater with 
maximum resolution of 1024 x 768 or greater, 64 MB or greater video/graphics 
card (can be shared RAM), touch pad mouse, built-in highspeed V.90/V.92 56 KB 
data/fax modem, built-in 10/100 base-t fastethernet interface, 1 USB 2.0 port, 1 
external video port, 1 parallel port, 1 serial port, 1 external keyboard/mouse port, 
1 PCI I/II/III PCMCIA slot, 1 1.44 MB floppy diskette drive(FDD), 1 
DVD/CDRW combo drive. 

Printer: 
Portable/Mobile color – minimum 9 ppm black, minimum 8 ppm color, black 
resolution 1200 X 1200, color resolution 4800 X 1200 optimized color dpi, low 
ink indicator, print cancel button, print connectivity via parallel, USB, or infrared, 
print media capable of letter, printer must be able to run on lithium-ion battery or 
AC power supply, and 1 USB 2.0 rated 6 ft. cable. 
 

The contractor shall deliver the specified software and hardware to be used by the 
Department prior to the commencement of any work on the project.  The Contractor shall 
provide carrying cases for both the laptop and the printer.  The Contractor shall purchase 
and provide to the Department updates to the software as required to remain compatible 
with TxDOT’s currently used software.  In the case of needed repairs for the software or 
hardware, the Contractor shall provide a backup computer system meeting the same 
Specifications within twenty-four (24) hours.  At the completion of the project, the 
Contractor shall retain all hardware and software. 
 
All abutment bent concrete shall be plan quantity measurements. 
 
As soon as forms are removed from all concrete, an ordinary surface finish will be 
applied to the exposed concrete surfaces. 
 
If membrane curing is used for curing concrete structures, only Type I-D/2 curing 
compound conforming to the requirements of Item 420 will be permitted. 
 
Cast in place all dowels when possible. When not possible, Contractor will use an 
approved epoxy for placement of dowels. 
 
The Contractor will furnish a cylinder-curing tank including a tank heater.  The tank size 
will be as approved by the Area Engineer. 
 
For this project, the concrete strength will be determined by 28-day compression testing 
by use of test method TEX-418-A, "Compressive Strength of Cylindrical Concrete 
Specimens". The 7-day job control strength will be determined in accordance with test 
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method TEX-427-A, part III, cylindrical concrete specimens will be 4" diameter by 8" 
length. 
 
The Engineer will cast and test all concrete cylinders. The Contractor will furnish all test 
molds and wheelbarrow. The test molds will be of disposable plastic type as approved by 
the Engineer. The Contractor will remove the test specimens from the molds and 
transport them to the proper curing location at the schedule designated by the Engineer.  
TxDOT will furnish the concrete testing machine to test the concrete cylinders. 
 
When a 7-day job control test value is more than 10 percent below the required job 
control strength or when three (3) consecutive strength values fall below the required job 
control strength, an investigation of the test procedure, the quality of the materials, and 
batching operations will be performed by the Contractor and Engineer to determine the 
likely cause or causes of the problem. Immediate remedial action will be taken to correct 
the problem including redesign of the concrete mix when warranted. 
 
For both structures on FM 1684 all class “B” concrete shall be considered miscellaneous 
concrete as defined in the guide schedule of sampling and testing.  In the event test 
specimens fail strength requirements, the Contractor, with prior approval of the Engineer, 
shall take test cores at the Contractor’s expense. 
 
ITEM 432  
 
The sealing option for the joint between the face of the abutment and riprap shall be 
Option C.  This option is detailed on the standard sheet “Concrete Riprap and Shoulder 
Drains” (CRR). 
 
Unless otherwise shown on the plans, concrete riprap will be 5 inches in depth and 
reinforced with #4 bars spaced 12 inches center to center.  
 
All concrete riprap for this item shall be Class “B” concrete. 
 
ITEM 442 
 
All armor joints shall receive a protection system Type II prime coat according to Item 
446.  The appearance coating shall be a gray color.  This will not be paid for directly but 
shall be considered subsidiary to this bid item. 
 
ITEM 496 
 
The existing bridge structures shall be dismantled and removed from the project site.   
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All material shall become the property of the Contractor and shall be disposed of off the 
right-of-way at a site approved by the Engineer. 
 
The Contractor shall make every attempt to prevent debris and rubble from falling into 
the stream during the removal of the bridge.  If any debris or rubble should fall into the 
stream it shall be removed as soon as possible.   
 
During final clean-up, the Contractor will be required to remove any foreign material that 
has accumulated at all bridge abutments and bent caps. The removal of foreign material 
shall be performed in a manner approved by the Engineer. All work and equipment 
involved in the removal of this material will be subsidiary to the various bid items of the 
Contract. 
 
ITEM 500 
 
“Materials on Hand” payments will not be considered in determining percentages used to 
compute payment for Item 500 “Mobilization.” 
 
ITEM 502  

 
The Contractor is responsible for implementing and maintaining the traffic control plan 
and will be responsible for furnishing all traffic control devices and flaggers.  
 
Begin and end project signs will be provided by the Contractor and placed in accordance 
with the BC sheets. 
 
All signs, barricades, and pavement markings will conform to BC standard sheets, TCP 
sheets, and the latest version of the Texas Manual on Uniform Traffic Control Devices. 
 
State Standard Sheet(s) “Traffic Control Plan (TCP)”requires that certain signs are to 
remain in place until the standard pavement markings are placed. The standard markings 
should be in place no later than 14 days after surface treatment operations are completed. 
 
The Contractor may be required to furnish additional barricades and signs to maintain 
traffic and promote motorist’s safety. Any additional signs and barricades shall be 
considered subsidiary to this Item.  All signs, barricades and posts will be either new or 
freshly painted. 
 
After completion of the project, when removing the barricades and signs, the Contractor 
shall fill any holes left by the barricades or sign supports and restore the area in which the 
signs were removed to its original condition. 
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Traffic control devices as shown in the plans may be adjusted to fit field conditions as 
directed by the Engineer. 
 
All up-right supports for long/intermediate term stationary sign supports show on BC(4)-
03 (both skid mount and direct buried) shall extend to within 4” +/- of the top of the 
signs. 
 
The Contractor shall have an employee on call nights and weekends with a local address 
(or any other time that work is not in progress) for maintenance of signs and barricades. 
This employee shall be located within one hour of traveling time to the project site. The 
Contractor shall notify the Engineer in writing of the name, address and telephone 
number of this employee or these employees. The Engineer will furnish this information 
to local law enforcement officials. 
 
ITEM 504 
 
The Contractor shall supply one field office (Type C) for this project. The building shall 
be air-conditioned and ventilated as directed by the Engineer. It shall also have an 
approved washroom equipped with a tank flush toilet and washbasin, both connected to 
adequate sanitary facilities. The building shall be equipped with electricity and water. 
The arrangement and number of outlets for these utilities shall be as directed by the 
Engineer. The buildings shall be equipped with two telephone lines for the use of the 
Engineer. The line shall be dedicated for the use of TxDOT personnel exclusively and 
shall not be used for any other purpose. One of the lines shall be utilized for the operation 
of a computer and the other for telephone usage. 
 
The Contractor shall furnish the (Type C) building with the following, minimum, 
furniture: 2 desks, 4 office chairs, 1 drafting table, 1 drafting stool and 2 filing cabinets. 
 
The Contractor shall apply for and secure permits necessary for the building. All utility 
meter deposits and services bills shall be paid by the Contractor. This shall be approved 
by the Engineer or their representatives. 
 
The Contractor shall provide for the Department’s use one (1) desktop computer system 
in accordance with DMS – 10101, “Computer Equipment” to be placed in the field office.  
 
The Contractor shall provide security for the field office and laboratory as directed by the 
Engineer. 
 
The Engineer will have access to the use of a facsimile (fax) and copy machine within the 
field office complex. 
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A cellular telephone with a local Corpus Christi number will be furnished to the TxDOT 
chief inspector for the duration of the project.  The phone will have a minimum of 500 
local minutes per month with no long distance within the Corpus Christi District.  
Minutes used in excess of the base amount will be compensated. 
 
ITEM 506 
 
The SW3P for this project shall consist of the following methods as directed by the 
Engineer. 
 

• Areas of existing vegetation 
• Temporary sediment control fence 
• Cellulose Fiber Mulch Seeding 
• Rock Filter Dams 
• Construction Exits 

 
Temporary sediment control fences will be checked and cleared of debris or sediment (as 
well as maintenance) by the Contractor at least once a week. Sediment control fences will 
also be checked and cleared of any debris or sediment after a one-half (1/2) inch rain 
event. These tasks will be considered subsidiary to Item 506 Temporary Sediment 
Control Fence. 
 
Any sediment control fences damaged due to the Contractor’s negligence shall be 
repaired or replaced at the Contractor’s expense. 
 
After temporary erosion control devices are no longer required, cleanup and reshaping of 
those areas will be required. This work will not be paid for directly but shall be 
considered subsidiary to the various bid items. 
 
The cleaning of asphaltic pavement equipment will be done in such a manner that will 
not leave any petroleum contaminants in the right-of-way (ROW). Any petroleum 
products spilled within the ROW will be cleaned up and disposed of properly. No 
construction waste materials will be buried within the ROW.  
 
The Contractor will designate a Contractor Responsible Person (CRP) for implementing, 
maintaining, and reviewing environmental requirements before and during the project. 
The CRP will be the contact person for the Contractor on these issues. 
 
The Contractor will construct a construction exit at any borrow pit and one at the field 
office or as directed by the Engineer. The Engineer may direct the Contractor to furnish 
additional construction exits as deemed necessary. 
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The Contractor will use Type II construction exits. Gravel will not be permitted as a 
substitute. The Contractor may use pipes as in cattle guard type as a substitute for railroad 
planks as approved by the Engineer. 

 
The Contractor will be responsible for maintaining, cleaning, and making sure the 
construction exit is in working condition through the entire term of Contract. Any 
construction waste material left on existing roadways or adjacent roadways will be 
immediately picked up and will be disposed of in a manner approved by the Engineer. 
This work will not be paid for directly but will be considered subsidiary to Item 506. 
 
 
 
ITEM 540 
 
The Contractor should be aware that the metal beam guard fence paid for under this Item 
consists of standard sections 12.5 feet in length. 
 
Timber posts shall not be painted. Timber posts shall be a minimum nominal length of 6 
feet, except as noted on standard sheet MBGF (TR)-05. 
 
The Contractor will have the option of using either the domed or beveled end timber 
posts. Mixing of these posts will not be allowed over the continuous length of rail on 
either side of the roadway centerline. 
 
ITEM 544 
 
The steel tubes for the first two posts shall be driven with an approved driving head. An 
18 in. pilot hole will be required for post embedment. Steel tubes will not be driven with 
the wood post in the tube. The drilled holes option on note number 6 on the applicable 
standard sheet will not be allowed. 
 
ITEM 672 
 
All raised pavement markers are to meet departmental materials specification DMS-4200, 
pavement markers (reflectorized), high volume (HV) classification. A list of prequalified 
suppliers is maintained by the Department's General Services Division. The Contractor 
shall be capable of providing documentation that they are placing high volume pavement 
markers on the roadway. 
 
Bituminous adhesive shall be used to bond all pavement markers. 
 
The bituminous adhesive shall be placed at a temperature range of 380 to 390 degrees 
Fahrenheit. The pavement markers shall be placed on the bituminous adhesive 
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approximately twenty (20) seconds after the adhesive is placed on the pavement. The 
pavement marker shall rest solely on the adhesive and not the pavement surface. There 
shall be a layer of bituminous adhesive at least 1/8 inch thick between the pavement 
marker and the pavement surface. 
 
Raised pavement markers are to be placed after the Type I  pavement markings have been 
applied but no later than 30 calendar days after the surface treatment and/or as directed 
by the Engineer. 
 
ITEM 6110 
 
Pavement surface preparation  for markings and markers will not be paid for directly, but 
will be considered subsidiary to Item 6110. Pavement surface preparation for markings 
shall conform to Item 678 except for measurement and payment. 
 
The Contractor shall be responsible for referencing and staking out of edge lines, 
centerlines, no passing zones and channelizing lines. Permanent pavement markings shall 
not be applied until the Engineer or their representative has approved the locations. 
 
 
************************************************************************ 

SPECIFICATION DATA 

 
BASIS OF ESTIMATE 

 
ITEM DESCRIPTION RATE 
168 Vegetative Watering 26.1 mg/ac/month for 3 months  
166 * Fertilizer (16-8-8) 100# nitrogen / acre 
   

* FOR CONTRACTOR'S INFORMATION ONLY. NON-PAY ITEM. 
 
 

SURFACE TREATMENT DATA 
 

DESCRIPTION 1ST COURSE 2nd COURSE 
Surf. Trt. Type Item 316 Item 316 
Asphalt Type    AC    |    Emul    AC   |    Emul 
Rate (gal / sy)  0.32   |    0.45 0.25  |   0.40 
Aggregate Ty PB Gr 3S SAC-B Ty PB Gr 4S SAC-B 
Aggr. Rate 1:90 1:110 
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COMPACTION REQUIREMENTS  
DENSITY 

 
ITEM DESCRIPTION DENSITY 

132 Embankment   95% (min.) 
247 Flex Base (All Lifts) 100% (min.) 

 
 

  
  

 
 

UNIT WEIGHT ESTIMATE 
 

Item 247 Flexible Base  136  lb/cf 
 
 
************************************************************************ 
 
                     SEQUENCE OF WORK 
 
1. Erect all project advance warning signs and barricades. 
2. Construct temporary construction detours and place erosion control devices. 
3. Remove existing bridge structure per Construction Staging. 
4. Construct new bridge. 
5. Perform roadway construction per Construction Staging. 
6. Final cleanup. 
7. Remove project advance warning signs and barricades.  
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                                                  CONTROL :  2025-01-011, ETC         
                                                  PROJECT :  IBR 2003(720), ETC       
                                                  HIGHWAY :  FM 1684                  
                                                  COUNTY  :  REFUGIO                  
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 100  PREPARING RIGHT OF WAY (132)                                 
               ITEM 110  EXCAVATION (132)                                             
               ITEM 132  EMBANKMENT (204)(210)(400)                                   
               ITEM 164  SEEDING FOR EROSION CONTROL (166)(168)(300)                  
               ITEM 168  VEGETATIVE WATERING                                          
               ITEM 247  FLEXIBLE BASE (204)(210)(520)                                
               ITEM 314  EMULSIFIED ASPHALT TREATMENT (204)(300)                      
               ITEM 316  SURFACE TREATMENTS (210)(300)(302)                           
               ITEM 334  HOT-MIX COLD-LAID ASPHALT CONCCRETE PAVEMENT (204)(300)      
                         (301)(320)(520)(585)                                         
               ITEM 400  EXCAVATION AND BACKFILL FOR STRUCTURES (132)(401)(420)       
                         (421)                                                        
               ITEM 409  PRESTRESSED CONCRETE PILING (404)(420)(421)(424)(425)        
                         (426)(440)(780)                                              
               ITEM 420  CONCRETE STRUCTURES (400)(421)(427)(440)(520)(522)(524)      
                         (526)                                                        
               ITEM 422  REINFORCED CONCRETE SLAB (420)(421)(424)(426)(430)(440)      
               ITEM 425  PRECAST PRESTRESSED CONCRETE STRUCTURAL MEMBERS (420)        
                         (421)(424)(426)(427)(434)(440)                               
               ITEM 428  CONCRETE SURFACE TREATMENT (427)                             
               ITEM 432  RIPRAP (420)(421)(427)(431)(440)(520)                        
               ITEM 450  RAILING (420)(421)(440)(520)                                 
               ITEM 454  BRIDGE EXPANSION JOINTS (442)                                
               ITEM 496  REMOVING STRUCTURES                                          
               ITEM 497  SALE OF SALVAGEABLE MATERIAL                                 
               ITEM 500  MOBILIZATION                                                 
               ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
               ITEM 504  FIELD OFFICE AND LABORATORY                                  
               ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
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                        CONTROLS                                                     
              ITEM 540  METAL BEAM GUARD FENCE (421)(445)(492)(529)(544)             
              ITEM 544  GUARDRAIL END TREATMENTS                                     
              ITEM 644  SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421)(440)       
                        (441)(442)(445)(634)(636)(643)(656)                          
              ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)                
              ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
                                                                                     
                                                                                     
              SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
              ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                   HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                     
                                                                                     
              REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
                                 (FORM FHWA 1273, DECEMBER, 1993)                    
              WAGE RATES                                                             
              SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                 CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)   
              SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                 ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)    
              SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                 (000---009)                                         
              SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000---275)         
              SPECIAL PROVISION "OPTIONAL TRAINING" (000---008)                      
              SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL-AID    
                                 CONSTRUCTION" (000---461)                           
              SPECIAL PROVISION "NOTICE TO ALL BIDDERS" (000---003)                  
              SPECIAL PROVISION "PARTNERING" (000---002)                             
              SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                 (000---011)                                         
              SPECIAL PROVISION  TO ITEM     3  (003---020)                          
              SPECIAL PROVISION  TO ITEM     5  (005---001)                          
              SPECIAL PROVISION  TO ITEM     6  (006---018)                          
              SPECIAL PROVISION  TO ITEM     8  (008---002)                          
              SPECIAL PROVISION  TO ITEM     9  (009---009)                          
              SPECIAL PROVISION  TO ITEM   100  (100---001)                          
              SPECIAL PROVISION  TO ITEM   420  (420---003)                          
              SPECIAL PROVISION  TO ITEM   421  (421---020)                          
              SPECIAL PROVISION  TO ITEM   434  (434---003)                          
              SPECIAL PROVISION  TO ITEM   440  (440---001)                          
              SPECIAL PROVISION  TO ITEM   441  (441---002)                          
              SPECIAL PROVISION  TO ITEM   442  (442---005)                          
              SPECIAL PROVISION  TO ITEM   496  (496---009)                          
              SPECIAL PROVISION  TO ITEM   497  (497---007)                          
              SPECIAL PROVISION  TO ITEM   500  (500---002)                          
              SPECIAL PROVISION  TO ITEM   502  (502---022)                          
              SPECIAL PROVISION  TO ITEM   544  (544---001)                          
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
                                                                                     
              ITEM 4160 FIBER REINFORCED PLASTIC BEAMS                               
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              ITEM 5018 INCENTIVE FOR USING NON-ROAD DIESEL EQUIPMENT POWERED BY     
                        EPA TIER 1, 2, OR 3 DIESEL ENGINES IN NONATTAINMENT AND      
                        AFFECTED COUNTIES                                            
              ITEM 6038 PORTABLE CHANGEABLE MESSAGE SIGN                             
              ITEM 6110 REFLECTORIZED PAVEMENT MARKINGS WITH RETROREFLECTIVE         
                        REQUIRMENTS (677)(678)                                       
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
                                                                                     



2004 Specifications CSJ 2025-01-011, etc. 

SPECIAL PROVISION 
496---009 

Removing Structures 
 

For this project, Item 496, “Removing Structures,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of this 
Item are waived or changed hereby. 

Article 496.2. Construction, Section A, Removal, Sub-section 3. Steel Structures. The first 
paragraph is supplemented with the following: 

If not specifically shown otherwise on the plans, paint on existing steel structures is classified as 
a hazardous material unless approved test results show otherwise. When the paint on existing 
steel is classified as a hazardous material, the Department will remove the hazardous material 
from the steel in accordance with the following to allow for disassembly: 

• A 6-in. wide strip around the perimeter of the beam cross-section for each beam for every 
40 ft. of beam length. 

• A 4-in. wide strip around the perimeter of the diaphragm member or members at each 
attachment location to the beams. 

• A 4-in. wide strip around bearing attachments and at the anchor bolts. 
• As approved elsewhere by the Engineer. 

Identify locations where cuts in steel will be made a minimum of 30 days prior to start of steel 
structure removal. Coordinate with the Department for paint removal operations, and provide 
traffic control to safely allow paint removal. Provide access to the locations where cuts are to be 
made to facilitate paint removal. The Engineer will not suspend time for paint testing or paint 
removal operations, and additional time will not be granted for this work. 

Article 496.2. Construction, Section C, Disposal. The first paragraph is supplemented with the 
following: 

Inform the Engineer where the steel will be taken before removing it from the project. Dispose of 
structural steel coated with paint classified as a hazardous material by transporting it to a steel 
recycling/smelting facility unless otherwise noted on the plans. Submit invoices obtained from 
the recycling/smelting facility showing the received weight of the recycled steel. 

Article 496.4. Payment. The first paragraph is voided and replaced by the following: 

The work performed in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Removing Structures” of the type of 
structure specified. This price is full compensation for providing access and traffic control to 
facilitate localized paint removal on steel structures; for demolition of structure; for loading, 
hauling, disposal, stockpiling, removal of appurtenances, excavation and backfill; and 
equipment, labor, tools, and incidentals. 
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SPECIAL PROVISION 
497---007 

Sale of Salvageable Material 
 

For this project, Item 497, “Sale of Salvageable Material,” of the Standard Specifications, is 
hereby amended with respect to the clauses cited below, and no other clauses or requirements of 
this Item are waived or changed hereby. 

Article 497.1. Description is supplemented with the following: 

The sale of materials depends on meeting the requirements of this Item.  

Article 497.2. Construction is supplemented with the following: 

Assume that paint coating on salvageable steel contains hazardous materials unless plans or 
approved test results indicate otherwise. Notify the Engineer where the steel coated with paint 
classified as a hazardous material will be taken before removing it from the project. Transport 
structural steel coated with paint classified as a hazardous material to a steel recycling/smelting 
facility for destruction unless the plans or Engineer allows otherwise. Submit invoices obtained 
from the recycling/smelting facility showing the received weight of the recycled steel. 

If salvageable steel coated with paint classified as a hazardous material is not destroyed by 
smelting, submit to the Engineer a notarized document outlining the following: 

• The receiving entity of the steel. 
• The intended use of the steel. 
• A statement acknowledging that the steel is coated with a paint classified as a hazardous 

material. 
• A statement acknowledging that removal and disposal of the hazardous coating must be 

done in accordance with all local, state, and federal regulations. 
• The following statement, “For these painted steel materials, it is understood to hold 

harmless, defend, and indemnify the Department against all obligations, responsibilities, 
and liabilities (including attorneys’ fees), including damage arising from personal injury, 
death, property injury, environmental harm, consequential damages or any other loss, 
arising from the materials that are the subject of this contract, arising from any activities 
related to the materials, including use or disposal of the materials, occurring on or after 
the effective date of the contract.  The loss or liabilities that are the subject of this 
paragraph include all obligations, responsibilities, and liabilities arising from the 
Department’s own actions or inactions that relate to the materials.” 

Article 497.4. Payment is supplemented with the following: 

Payment for transporting salvaged steel to the steel recycling/smelting facility is considered 
subsidiary to other bid items in the contract. 
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